BRUHAT BENGALURU MAHANAGARA PALIKE

No: BBM/EE/YNK.D/E-PMT/01/2020-21

Office of the Executive Engineer,
Yelahanka Division, BBMP office,
Yelahanka Bangalore – 560 064
Dated : 02-05-2020

SHORT TERM TENDER NOTIFICATION

(Through GOK e–Procurement Portal only)
(Single Cover System)

1. The Executive Engineer Yelahanka Division invites tenders on behalf of the commissioner, BBMP, Bengaluru from eligible Tenderers for the construction of works detailed in the table below. The tenderers may submit tenders for works given in the table through e-procurement portal of the Government of Karnataka (viz https://eproc.karnataka.gov.in).The Tenderers are advised to note the minimum qualification criteria specified in Clause 3 of the Instructions to Tenderers to qualify for award of the contract **as per standard tender document KW-1 & KW-2**
2. Tenders must be accompanied by Earnest Money Deposit specified for the work in the table below. Earnest money deposit will have to be in any one of the forms as specified in the Tender document (Minimum of Rs1,00,000/- through e-payment under of the following i.e., online / RTGS / NEFT / OTC and the balance by bank guarantee issued by Nationalized / Scheduled Bank and shall have to be valid for 180 days beyond the validity of the tender)
3. Tenders must be submitted online through e-procurement portal on or before 16.00 hours on **21-05-2020** and the opening of tenders will be as per the e-procurement portal guidelines.
4. GST Shall be Paid to the tendered amount separately
5. Other details can be seen in the tender documents.

SL. No	Ward No	Name of work	EST Cost (Rs. in Lakhs)	EMD in Rupees	Category	Period of Completion
01	1	Emergency works in ward limits in kempegowda ward no -01 of yelahanka Sub division.	30.00	60000.00	Other	240 days
02	1	Engaging tractor and labour for Emergency works in Maruthinagara and surrounding areas in kempegowda ward no -01 of yelahanka Sub division.	12.00	30000.00	Other	240 days
03	1	Engaging tractor and labour for Emergency works in yelahanka old town and surrounding areas in kempegowda ward no -01 of yelahanka Sub division.	12.00	15000.00	SC	240 days
04	1	Providing pot hole filling in kempegowda ward no -01 of yelahanka Sub division.	20.00	25000.00	SC	240 days
05	1	Providing Grant in Aid to National Festival in kempegowda ward no -01 of yelahanka Sub division.	6.00	15000.00	Other	180 days
06	1	Special Repairs to BBMP Revenue office Building in yelahanka old town in kempegowda ward no -01 of yelahanka Sub division.	8.00	20000.00	Other	180 days

07	1	Providing and fixing missing kerb stones, covering slabs and desilting of drains at Nehrunagara and KHB Colony in kempegowda ward no -01 of yelahanka Sub division.	10.00	25000.00	Other	90 days
08	1	Providing and fixing missing kerb stones, covering slabs and desilting of drains at yelahanka old town and surrounding areas in kempegowda ward no-01 of yelahanka Sub division.	16.00	40000.00	Other	90 days
09	1	Ganesh Immersion Tank in kempegowda ward no -01 of yelahanka Sub division.	6.00	7500.00	SC	180 days
10	1	Asphalting to road from D.B Pura main road towards railway station (Mini vidhanasoudha road) in Ward no-01	30.00	60000.00	Other	90 days
11	1	Asphalting to road from 1st cross road at suggappa layout in Ward no-01 Kempegowda of Yelahanka sub division	30.00	60000.00	Other	90 days
12	1	Asphalting to road from N.H road towards kerekodi road , main road and cross roads at Venkatal village in Ward no-01 Kempegowda of Yelahanka sub division	30.00	60000.00	Other	90 days
13	1	Asphalting to main road and cross road at Surabhi layout in Ward no-01 Kempegowda of Yelahanka sub division	30.00	30000.00	ST	90 days
14	1	Asphalting to road from BBMP revenue office towards Down bazar road upto N H in Ward no-01 Kempegowda of Yelahanka sub division	30.00	30000.00	SC	90 days
15	1	Asphalting to road from B.B main road towards Bangla school back side road & cross roads at yelahanka old town in Ward no-01 Kempegowda of Yelahanka sub division	30.00	60.000	Other	90 days
16	1	supply of water through water tanker in kempegowda ward no-01.	5.00	12500.00	Other	180 days
17	1	Drilling of borewells and pipe line at Basaveshwara nagara, shivanahalli , surabhi badavane , venkatala and lake view layout in kempegowda ward no -01 of yelahanka Sub division.	30.00	60000.00	Other	90 days
18	2	Providing pot hole filling in chowdeshwri ward no -02 of yelahanka Sub division	20.00	25000.00	ST	240 days
19	2	Maintenance of BBMP office Building in chowdeshwri ward no -02 of yelahanka Sub division .	10.00	25000.00	Other	365 days
20	2	Engaging labour and tractor for Emergency work at yelahanka Old town area in chowdeshwri ward no -02 of yelahanka Sub division .	12.00	30000.00	Other	240 days

21	2	Engaging labour and tractor for Emergency work at village limit area in chowdeshwri ward no -02 of yelahanka Sub division.	12.00	15000.00	SC	240 days
22	2	Emergency works in chowdeshwri ward no -02 of yelahanka Sub division	30.00	30000.00	ST	240 days
23	2	Provide Grant-in-Aid to National Festivals in chowdeshwri ward no -02 of yelahanka Sub division	6.00	15000.00	Other	180 days
24	2	Providing Temporary Immersion Tank for lord Ganesh Idols at near Yelahanka lake in chowdeshwri ward no -02 of yelahanka Sub division	5.00	12500.00	Other	180 days
25	2	Construction of Samudaya Bhavana building at Kamakshamma layout 1st cross in chowdeshwari ward no -02 of yelahanka sub division	10.00	25000.00	Other	180 days
26	2	Providing Street Ornamental and sign boards in chowdeshwri ward no -02 of yelahanka Sub division	15.00	37500.00	Other	90 days
27	2	Improvements and Asphalting to roads at Prakruthi layout in chowdeshwari ward no -02 of yelahanka sub division	30.00	60000.00	Other	90 days
28	2	Improvements and Asphalting to roads at kondappa layout in chowdeshwari ward no -02 of yelahanka sub division	30.00	60000.00	Other	90 days
29	2	Improvements and Asphalting to roads at Besthara bheedhi in chowdeshwari ward no -02 of yelahanka sub division	30.00	60000.00	Other	90 days
30	2	Improvements and Asphalting to roads at Yelahanka new town 5th pahse in chowdeshwari ward no -02 of yelahanka sub division	30.00	60000.00	Other	90 days
31	2	Improvements and Asphalting to roads at Synika vihara badavane main road in chowdeshwari ward no -02 of yelahanka sub division	30.00	60000.00	Other	90 days
32	2	Asphalting to Synikavihara layout cross roads in chowdeshwari ward no -02 of yelahanka sub division	30.00	60000.00	Other	90 days
33	2	Drilling of borewells in chowdeshwari ward no -02 of yelahanka Sub division	20.00	50000.00	Other	90 days
34	2	Maintenance of Existing borewells at village limit areas and yelahanka old town areas in chowdeshwari ward no -02 of yelahanka Sub division	10.00	25000.00	Other	365 days
35	2	Supply water through water tanker in chowdeshwari in chowdeshwri ward no -02 of yelahanka Sub division	5.00	12500.00	Other	180 days
36	3	Enagaging labours and tractor for desilting of drains at Chikkabettahalli Doddabettahalli and Sambram college surrounding areas in ward no 03, Attur	12.00	30000.00	Other	240 days
37	3	Engaging labours and tractor for desilting of drains in SFS 208, 407, Ananthpura Attur and surrounding areras in ward no 03, Attur	12.00	15000.00	ST	240 days

38	3	Providing and Maintenance of borewells, water supply and pipelines at AMS Layout, Jyothi Nagara, Basavalingappa Layout, Chikkabettahalli, Doddabettahalli and surrounding areas in ward no 03, Attur	20.00	25000.00	SC	365 days
39	3	Providing and Maintenance of borewells, water supply and pipelines at Ananthpura village, Balaji layout, DUO Marvel, Prakruthi Layout, Ananthpura and surrounding areas in ward no 03, Attur	20.00	50000.00	Other	365 days
40	3	Filling of potholes in ward no 03, Attur	20.00	25000.00	SC	240 days
41	3	Maintenance of Ganesh immersion tank at Attur Kalyani in ward no 03, Attur	5.00	6250.00	SC	180 days
42	3	National Festivals celebration in ward no 03, Attur	5.00	12500.00	Other	180 days
43	3	Emergency grants in ward no 03, Attur	18.00	45000.00	Other	240 days
44	3	Construction of Garbage flatforms and lachats pipelines at Chikkabettahlli in ward no:03, Attur	8.00	20000.00	Other	90 days
45	3	Improvements to cross roads at CQAL layout in ward no -03.	25.00	50000.00	Other	90 days
46	3	Improvements to Sri Sainagara roads in ward no -03.	25.00	50000.00	Other	90 days
47	3	Improvements to cross roads at Sri Sainagara veerasagara road in ward no -03.	30.00	30000.00	ST	90 days
48	3	Improvements to cross roads at Escort layout and chikkadinne in ward no -03.	30.00	30000.00	SC	90 days
49	3	Improvements to cross roads at chikkadinne to Tirumalanagara in ward no -03.	25.00	25000.00	ST	90 days
50	3	Improvments to cross roads at Muneshwara layout in ward no -03.	25.00	25000.00	SC	90 days
51	3	Improvements to cross roads at Escort colony Engineering layout vidyanikethan school road in ward no -03.	20.00	25000.00	SC	90 days
52	3	Drilling of borewells and providing pipeline in ward no : 03	20.00	25000.00	SC	90 days
53	3	Supplying of water through tankers Doddabettahalli and surrounding areas in ward no:03	8.00	20000.00	Other	90 days
54	3	Supplying of water through tankers Chikkabettahalli and surrounding areas in ward no:03	7.00	17500.00	Other	90 days
55	4	Engaging labours and tractors for emergency works in ward no:04.	15.00	37500.00	Other	240 days
56	4	Providing pothole filling in ward no 04	15.00	37500.00	Other	240 days
57	4	Emergency works in ward no:04	15.00	37500.00	Other	240 days
58	4	Providing necessary arrangements to to Kalyani for the immerssion of Ganesha Idols ward no 04	8.00	20000.00	Other	180 days

59	4	Providing Grant in AID in National festivals in ward no:04	2.00	5000.00	Other	180 days
60	4	Providing name and ornamental boards in ward no:04	8.00	20000.00	Other	90 days
61	4	Maintenance of BBMP office in ward no:04	10.00	25000.00	Other	365 days
62	4	Providing granite name boards at parks in ward no:04	8.00	20000.00	Other	90 days
63	4	Construction of RCC drain at Allalasandra in ward no:04	15.00	37500.00	Other	90 days
64	4	Construction of CC roads to main and cross roads of Chikkabommasandra in ward no:04	15.00	37500.00	Other	90 days
65	4	Construction of CC road at Chikkabommasandra old village in ward no:04	9.00	22500.00	Other	90 days
66	4	Improvements to roads and drains balance main and cross roads of A Sector in ward no -04.	25.00	50000.00	Other	90 days
67	4	Improvements to roads and drains balance main and cross roads of B Sector in ward no -04.	25.00	25000.00	SC	90 days
68	4	Improvements to roads and drains balance main and cross roads of Mathru layout in ward no -04.	25.00	25000.00	SC	90 days
69	4	Improvements to roads and drains balance main and cross roads of Someshwara nagara in ward no -04.	25.00	50000.00	Other	90 days
70	4	Improvements to roads and drains balance main and cross roads of Judicial layout in ward no -04.	25.00	50000.00	Other	90 days
71	4	Improvements to roads and drains main and cross roads of Sharada nagara in ward no -04.	25.00	50000.00	Other	90 days
72	4	Improvements to roads and drains balance main and cross roads of chikkabommasandra in ward no -04.	30.00	60000.00	Other	90 days
73	4	Providing drinking water facilities in ward no:04	35.00	70000.00	Other	90 days

Tender Processing fee and EMD should be made in e-procurement portal only using any of the following four modes of e-payment.

1. Credit Card
2. Direct Debit
3. National Electronic Fund Transfer (NEFT)
4. Remittance of the bank counter (OTC)

Note: Eligibility & Class of Contractors:

1) Class IV - Upto Rs 01.00 Lakh
2) Class III - Upto Rs 10.00 Lakhs
3) Class II - Upto Rs 25.00 Lakhs
4) Class I B - Upto Rs 100.00 Lakhs
5) Class I - Any amount

Calendar of events:

- Date of Opening of Technical Bids and Financial Proposals is **22 -05-2020 after 16:00 hours**

ESSENTIAL CONDITIONS:

1. The Tender Notification along with Blank Tender Form will be accessible in the website of GOK e-Procurement Platform **(http://eproc.karnataka.gov.in) website.**
2. The interested contractors / suppliers may download the tender documents. The contractors may choose or otherwise attending the pre-bid meeting indicated in the Invitation for Tender.
3. Tender documents may be downloaded from Government of Karnataka e-Procurement website **http://eproc.karnataka.gov.in** under login for Contractors. Aspiring Bidders/Contractors who have not registered in e-procurement should register before participating through the website https://eproc.karnataka.gov.in or contact e-Procurement Helpdesk at 080 – 22485867 / 22485927.
4. The contractors shall submit the digitally signed tenders electronically on or before the date and time of submission published in the e-procurement portal along with stipulated EMD notified in the tender document.
5. The contractor / supplier shall attach scanned DD or Bank Guarantee (for EMD) along with the bid on e-procurement portal and submit the original Bank Guarantee on before the last date and time notified in the Tender Document to the Tender Inviting authority.
6. The tenders will be evaluated only on confirmation of receipt of payment of EMD.
7. The Tender will remain valid for **180 Days** from the Date of Opening of Tender.
8. The Contractor is not eligible for submission of application for tender form if he has not put the tender after purchase of the tender document continuously for three times.
9. The Successful tenderer will have to execute an agreement with BBMP within **seven days** of receipt of intimation of Letter of Acceptance, failing which his tender will be summarily rejected without giving any further Notice.
10. The Contractor / Agency shall intimate the change, if any, in any of the addresses, in advance or maximum within one week of such change along with acknowledgement of noting down of such change in address from the bank, Income tax, GST authorities etc. Failure to do so liability lies on the Contractor / Agency what so ever.
11. The Work shall be commenced with all Men, Material Tools and Plants within 7 days from the Date of Work Order, failing to which it would be presumed that the Successful Tenderer is not interested in the Work and Action will be taken to get the Work executed through Alternate Agency at the risk and cost of the Former Tendered.
12. Defect Liability Period (DLP) and Maintenance Period will be as per Commissioner Order No: D/¦.J¸ï.Dgï/G-5317/2012-13 ¢£ÁAPÀ: 28.09.2012
13. FSD will be refunded only after Defect Liability Period (DLP) as per Condition 12.
14. Tenders must be accompanied by Earnest Money Deposit specified for the work in the Table below. Earnest Money Deposit will have to be in any one of the forms as specified in the Tender document and shall have to be valid for **90 days** beyond the validity of the tender.
15. For Asphalting works, like Pothole filling, Chip Carpeting, B.M & B.C etc., those who own their hot mix plant & mechanical paver only need apply. Such of those tenderer will have to furnish the list of machinery equipment along with the copy of the Registration Certificate at the time of scanning of tender documents.
16. Frequency of the Quality tests of all the materials and other tests have to be conducted by contractor as per Specifications for Road and Bridge Works (5th Revision) and IRC:SP:11-1984 Handbook of Quality Control for Construction of Roads and Runways, IRC:SP:112-2017 Manual for Quality Control in Road and Bridge Works, IRC:SP:47-1998 Guidelines on Quality Systems for Road Bridges (Plain, Reinforced, Prestressed), RC:SP:57-2000 Guidelines for Quality Systems for Road Construction and Composite Concrete and SP:7-2005 National Building Code of India & other relevant Indian standards in his laboratory or any other Laboratory assigned by the BBMP on his own cost in presence of Engineer/ consultants appointed by BBMP.
17. As per Govt. Order No: LD 300/LET/2006, Dated: 18.07.2007, 1% of the bill amount will be deducted and remitted to Karnataka State Building & Other Construction Employees Welfare Board.

18. The Tenderers are advised to note the minimum qualification criteria specified in clause 3 of the Instructions to Tenderers to qualify for award of the contract **(Standard Tender Document KW 1 & 2** also Tenderers are advised to go through the Standard Bid Documents.
19. Any Corrigendum / Modification will be notified in the Notice Board of the Undersigned.
20. The BBMP reserves the right to accept/reject any or all tenders without assigning any reasons what so ever.
21. **Successful Tenderer should deliver to the employer a security deposit equivalent 5% of the Contract price in form of DD / Bank Guarantee in favour of Commissioner BBMP otherwise action will be initiated as per Standard Bid document clauses.**
22. **An additional security for unbalanced bids (difference amount) in the form of DD/ Bank Guarantee to be submitted in favour of Commissioner BBMP to the undersigned before opening of the technical bid otherwise there bids will be rejected.**
23. The Tender Accepting Authority shall have the power to accept or to reject any tender without assigning any reason thereof.
24. GST will be paid to the tendered amount separately only for 2018-19 schedule of rates and for GST/VAT is included in other than 2018-19 schedule of Rates.
25. As per Government Circular No. CI 81 MMN 2014 Dt: 18.02.2014 & ಗಭೂಇ:ಡಿಸಿಬಿ/ ಕಗಗು/ರಾ.ಪ.ಕೋ/2013–14 ದಿನಾಂಕ: 13.03.2014 the contractors are liable to pay royalty in terms of the contract if they are not able to produce the materials purchased document / MDP's from where they purchase.
26. Black Listed Contractors / in Govt. / Quasi Govt. / Boards / BBMP etc., are not eligible to quote, if found such Tenders will be rejected.
27. All the participants should produce all the original documents for verification whenever necessary.
28. The work shall be carried out as per the directions of the BBMP and if necessary in coordination with BESCOM, BWSSB, Other Utility Agencies and Engineer in charge of Work.
29. No Joint Venture / Consortium is permissible.
30. The Work shall be commenced with all Men and Machinery within 7 days from the Date of Work Order, failing which it would be presumed that the Successful Tenderer is not interested in the Work and Action will be taken to get the Work executed through Alternate Agency at the risk and cost of the Former Tenderers.
31. Conditional Tenders will not be entertained and they are summarily rejected.
32. Further particulars can be had from the office of the Executive Engineer, Yelahanka Division, and BBMP during the working days between 10.00 A.M. to 5.30 P.M.
33. The Construction Debris Generated from Work Shall be dumped in Designated Dumping Yards Only.
34. If the Contractor has any liability whatsoever to the BBMP / Govt the same will be deducted from the Contractors bills.
35. Bidder shall submit the bids electronically before the stipulated date and time for the submission published in e-procurement portal. No tenders can be submitted after the due date and time as the portal will not accept late tenders.
36. The contractor / supplier can modify and correct or upload any other relevant document in the portal before last date and time of submission on e-portal. No modifications or withdrawal of tender is possible the closing time of the submission of the tender.
37. In the event of the specified date of tender opening being declared a holiday for the tender inviting authority, the tenders will be opened the next immediate working day.
38. As per Commissioner inter Office Note No: D/¦Dgï/1629/18-19 Dated:18-08-2018. The Contractors to Implement/Entrusted the works in 3 shifts round the clock.
39. Bidders Should Submit the **one set of Hard Copy with spiral Binding of all documents which are uploaded in the e-portal to this office before opening the technical bid.** Otherwise their bid will be rejected.
40. The Bidder /Contractors should shall not Quote below the minimum labour rates prevailing @ the time of Tender Notification. If so they shall be provide the Rate Analyses for the same. (To be uploaded in e-procurement plat form).
41. The Works reserved for SC/ST category relaxation of Tender clauses will be applicable as per Government order No: FD 876 Exp-12/2017, Dated: 10-10-2017.

Sd/-
Executive Engineer
Yelahanka Division
Bruhat Bengaluru Mahanagara Palike

Copy to:

1. Personnel Secretary to Worshipful Mayor to bring to the kind notice of the Worshipful Mayor.
2. Personnel assistant to Deputy mayor to bring to the notice of Deputy Mayor
3. The Commissioner, BBMP for kind information.
4. Copy submitted to the Commissioner for kind information.
5. Copy submitted to the Special Commissioner (Projects) for kind information.
6. Copy submitted to the Addl. Commissioner (Finance) & Tender bulletin officer, BBMP for requesting to publish the tender notification in tender bulletin.
7. Copy submitted to the Joint Commissioner (Yelahanka) for kind information.
8. Copy submitted to the Engineer-In-Chief for kind information.
9. Copy submitted to the Chief Engineer (Yelahanka) for kind information.
10. Copy submitted The Deputy Commissioner (Bengaluru Urban) & The District Tender Bulletin Officer, K.G.Road, Bangalore – 560 001 for kind information & requested to arrange for publication and to send a copy of the same to this Office for further action.
11. Copy submitted to Chief Auditor / Chief Account officer for kind information
12. Copy submitted to A.C.F (Yelahanka) for information.
13. Copy to Public Relationship Officer, BBMP with request to make arrangements for publication of notification in two leading daily Kannada and English Bangalore based Newspapers as the case may be within next two days & requested to communicate the same to this Office as early as possible.
14. Copy to Acct.Suptd. / Cashier of Division office for Necessary Action..
15. Copy to IT Advisor with Soft copy for needful action to place in the BBMP website.
16. Copy to Store Keeper/ Records Section, Mayo Hall, Bangalore for information and need full action.
17. Copy to Assistant Executive Engineer (Yelahanka satellite Town Sub Division) for Information & Necessary Action.
18. Notice Board / Office Copy.

Executive Engineer
Yelahanka Division
Bruhath Bangalore Mahanagara Palike

ಮದ್ಯ ತರಸ್ಕರಿಸಲು ಜನತೆಗೆ ಕರೆ

ಧರ್ಮಸ್ಥಳ(ದ.ಕ.): ಕರ್ನಾಟಕ ರಾಜ್ಯದಲ್ಲಿಮೇ 4ರಿಂದ ಮದ್ಯ ಮಾರಾಟಕ್ಕೆ ಅವಕಾಶ ಕಲ್ಪಿಸಲಾಗಿದೆ. ತಿರು ಗ್ರಾಹ ಅವ ಗಳನ್ನು ಶೇ.85 ಇರುವ

VK
ವಿಜಯ ಕರ್ನಾಟಕ
02 | ಭಾನುವಾರ,3 ಮೇ 2020, ಬೆಂಗಳೂರು
C

ಜುನಾಥ್ ಯ ವರದಿ ಮೆಯಾಗಿ ನೆ ಮಾಡದ ರಿ.

ಖರೀದಿದಾರರಿಗೆ ಕಾಯುತ್ತಿದೆ. ಇದರ ಬಗ್ಗೆ ಯಾರೊಬ್ಬರಿಗೂ ಕಾಳಜಿ ಇಲ್ಲ. ಸಿಎಂ 'ಆದೇಶ'ದಿಂದ ರೈತ ಮಹಿಳೆಯ ಬಳಿ ಅಹವಾಲು ಆಲಿಸಲು ಬಂದಿದ್ದ ಅಧಿಕಾರಿಗಳು ಕೂಡ ಈಗ ನಾಪತ್ತೆಯಾಗಿದ್ದಾರೆ.

ರೈತರ ಬೆಳೆದ ಫಸಲನ್ನು ಖರೀದಿಸುವ, ಅದನ್ನು ಅಗತ್ಯ ಇರುವವರಿಗೆ ವಿತರಿಸುವ ಯಾವ ಪ್ರಯೋಗ ಸಿದ್ಧ ಕಾರ್ಯ ಯೋಜನೆಯೂ ಸರಕಾರದ ಬತ್ತಳಿಕೆಯಲ್ಲಿ ಇಲ್ಲ. ಹೀಗಾಗಿ ಅಧಿಕಾರಿಗಳೂ ಕೂಡ ಅಸಹಾಯಕರಾಗಿದ್ದಾರೆ. ಇದ

ಸಿಎಂ ಸೂಚಿಸಿದ ನಂತರವೂ ಜಿಲ್ಲೆಯಲ್ಲಿ ಈರುಳ್ಳಿ ಖರೀದಿ ಆಗಿಲ್ಲ. ಸ್ಥಳೀಯ ಖರೀದಿದಾರರು ಕೆಜಿಗೆ ಆರೇಳು ರೂ. ಕೊಡುತ್ತಾರೆ. ಪ್ರತಿ ಕೇಜಿಗೆ 12 ರೂ. ಸಿಕ್ಕರೆ ಮಾತ್ರ ರೈತರಿಗೆ ಹಾಕಿದ ಬಂಡವಾಳ ಬರಲಿದೆ.

– ರಾಜೇಂದ್ರ ರೆಡ್ಡಿ
ಎಪಿಎಂಸಿ ಸದಸ್ಯ

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಕಾರ್ಯಪಾಲಕ ಅಧಿಯಂತರರ ಕಚೇರಿ,
ಯಲಹಂಕ ವಿಭಾಗ, ನರಸಿಂಹರಾಜ ಬ್ಲಾಕ್, ಬೆಂಗಳೂರು-560 064
ಸಂಖ್ಯೆ: ಬೃಬೆಂಮಪಾ/ಕಾಪಾಅ/ಯ.ವಿ/ಇ-ಪ್ರೊಕ್/01/2020-21ದಿನಾಂಕ: 02.05.2020

ಅಲ್ಪಾವಧಿ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ (ದಕಲಪೋಟೆ ಪದ್ಧತಿ)

(ಕರ್ನಾಟಕ ಸರ್ಕಾರದ ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಮುಖಾಂತರ ಮಾತ್ರ (ಎಸ್‌ಟಿಡಿ ಕೆಪಬ್ಲ್ಯೂ-1&2)

ಕಾರ್ಯಪಾಲಕ ಅಧಿಯಂತರರು, ಯಲಹಂಕ ವಿಭಾಗ, ಇವರು ಆಯುಕ್ತರು, ಬೃ.ಬೆಂ.ಮ.ಪಾಲಿಕೆ, ಬೆಂಗಳೂರು, ಇವರ ಪರವಾಗಿ ಅರ್ಹ ಟೆಂಡರುದಾರರಿಂದ ಈ ಕೆಳಕಂಡ ಕಾಮಗಾರಿಗಳಿಗಾಗಿ ಟೆಂಡರ್‌ಗಳನ್ನು ಆಹ್ವಾನಿಸಿದ್ದಾರೆ.

ಕ್ರ ಸಂ.	ಪಾರ್ಟ್ ಸಂಖ್ಯೆಗಳು	ಅಂದಾಜು ಮೊತ್ತ (₹.ಲಕ್ಷಗಳಲ್ಲಿ)	ಇಎಂಡಿ ಮೊತ್ತ (₹. ಗಳಲ್ಲಿ)	ವರ್ಗೀಕರಣ	ಕಾಮಗಾರಿಗಳ ಸಂಖ್ಯೆ
1	1	5.00 ರಿಂದ 30.00	12,500/- ರಿಂದ 60,000/-	ಸಾಮಾನ್ಯ	12
2	1	6.00 ರಿಂದ 30.00	7,500/- ರಿಂದ 30,000/-	ಪರಿಶಿಷ್ಟ ಜಾತಿ	04
3	1	30.00	30,000/-	ಪರಿಶಿಷ್ಟ ಪಂಗಡ	01
4	2	20.00 ರಿಂದ 30.00	25,000/- ರಿಂದ 30,000/-	ಪರಿಶಿಷ್ಟ ಪಂಗಡ	02
5	2	5.00 ರಿಂದ 30.00	12,500/- ರಿಂದ 60,000/-	ಸಾಮಾನ್ಯ	15
6	2	12.00	15,000/-	ಪರಿಶಿಷ್ಟ ಜಾತಿ	01
7	3	5.00 ರಿಂದ 25.00	12,500/- ರಿಂದ 50,000/-	ಸಾಮಾನ್ಯ	09
8	3	5.00 ರಿಂದ 30.00	6,250/- ರಿಂದ 30,000/-	ಪರಿಶಿಷ್ಟ ಜಾತಿ	07
9	3	12.00 ರಿಂದ 30.00	15,000/- ರಿಂದ 30,000/-	ಪರಿಶಿಷ್ಟ ಪಂಗಡ	03
10	4	2.00 ರಿಂದ 35.00	5,000/- ರಿಂದ 70,000/-	ಸಾಮಾನ್ಯ	17
11	4	25.00 (ಪ್ರತಿ ಕಾಮಗಾರಿಗೆ)	25,000/- (ಪ್ರತಿ ಕಾಮಗಾರಿಗೆ)	ಪರಿಶಿಷ್ಟ ಜಾತಿ	02
			ಒಟ್ಟು ಕಾಮಗಾರಿಗಳ ಸಂಖ್ಯೆ		73

ಟೆಂಡರ್ ವೇಳಾಪಟ್ಟಿ: (1) ಟೆಂಡರ್‌ಗಳನ್ನು ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಮುಖಾಂತರ ಸಲ್ಲಿಸಲು ಕೊನೆಯ ದಿನಾಂಕ 21.05.2020ರ ಸಂಜೆ 4:00 ಗಂಟೆಯವರೆಗೆ ಅಥವಾ ಮುಂಚಿತವಾಗಿ. (2) ತಾಂತ್ರಿಕ ಬಿಡ್ & ಆರ್ಥಿಕ ಪ್ರಸ್ತಾವನೆಗಳನ್ನು ತೆರೆಯುವ ದಿನಾಂಕ 22.05.2020ರ ಸಂಜೆ 4:00 ಗಂಟೆಗೆ. ಹೆಚ್ಚಿನ ವಿವರಗಳನ್ನು ಮೇಲ್ಕಂಡ ಕಚೇರಿಯಿಂದ ಕೆಲಸದ ವೇಳೆಯಲ್ಲಿ ಅಥವಾ ವೆಬ್‌ಸೈಟ್ https://eproc.karnataka.gov.in ನಲ್ಲಿ ಪಡೆದುಕೊಳ್ಳಬಹುದಾಗಿದೆ.

ಸಹಿ/- ಕಾರ್ಯಪಾಲಕ ಅಧಿಯಂತರರು, ಯಲಹಂಕ ವಿಭಾಗ

ಜಾಹೀರಾತಿಗಾಗಿ ಕರೆ ಮಾಡಿ – ಜೆಂಡಕೂರು ಅಭಿವೃದ್ಧಿಗೆ ಹೆಜ್ಜೆ ಹಾಕಿ

ಮೈಸೂರು ಮೃಗಾಲಯಕ್ಕೆ ಸಚಿವ ಸೋಮಶೇಖರ್ 45 ಲಕ್ಷ ದೇಣಿಗೆ

ಮೈಸೂರಿನ ಚಾಮರಾಜೇಂದ್ರ ಮೃಗಾಯಲಕ್ಕೆ ಜಿಲ್ಲಾ ಉಸ್ತುವಾರಿ ಸಚಿವ ಎಸ್.ಟಿ.ಸೋಮಶೇಖರ್ 45.30 ಲಕ್ಷ ರೂ. ದೇಣಿಗೆ ನೀಡಿದರು. ಈ ಸಂದರ್ಭದಲ್ಲಿ ಸಚಿವರಾದ ಗೋಪಾಲಯ್ಯ ಇದ್ದರು.

■ **ವಿಕ ಸುದ್ದಿಲೋಕ** ಬೆಂಗಳೂರು

ಸಹಕಾರ ಸಚಿವ ಎಸ್.ಟಿ. ಸೋಮಶೇಖರ್ ಅವರು ತಮ್ಮ ಕ್ಷೇತ್ರದಿಂದ ಸಂಗ್ರಹಿಸಿರುವ 45.30 ಲಕ್ಷ ರೂಪಾಯಿ ಚೆಕ್ ಅನ್ನು ಮೈಸೂರು ಮೃಗಾಲಯಕ್ಕೆ ನೀಡಿದರು.

ಶನಿವಾರ ಮೈಸೂರು ಜಯಚಾಮರಾಜೇಂದ್ರ ಮೃಗಾಲಯಕ್ಕೆ ಭೇಟಿ ನೀಡಿದ ಸಚಿವರು ಮೃಗಾಲಯದ ಕಾರ್ಯನಿರ್ವಾಹಕ ನಿರ್ದೇಶಕ ಅಜಿತ್ ಕುಲಕರ್ಣಿ ಅವರಿಗೆ ಚೆಕ್ ಹಸ್ತಾಂತರಿಸಿದರು. 'ಮೈಸೂರು ಮೃಗಾಲಯದ ನಿರ್ವಹಣೆಗೆ ಸಾರ್ವಜನಿಕರ ಸಹಕಾರ ಅಗತ್ಯವಾಗಿದ್ದು, ಈ ನಿಟ್ಟಿನಲ್ಲಿ ಎಲ್ಲ ಶಾಸಕರು ಮತ್ತು ಗಣ್ಯರಿಗೆ ಮನವಿ ಮಾಡಿ ಆರ್ಥಿಕ ಸಹಾಯ ಮಾಡುವಂತೆ ಕೋರಿದ್ದೇನೆ. ಅಲ್ಲದೆ, ನಾನು ಕ್ಷೇತ್ರದಿಂದ ಈಗ 2ನೇ ಬಾರಿ 45.30 ಲಕ್ಷ ರೂಪಾಯಿಯನ್ನು ಸಂಗ್ರಹಿಸಿ ಮೃಗಾಲಯಕ್ಕೆ ನೀಡುತ್ತಿದ್ದೇನೆ,'' ಎಂದು ಮೈಸೂರು ಜಿಲ್ಲಾ ಉಸ್ತುವಾರಿ ಸಚಿವರೂ ಆಗಿರುವ ಎಸ್.ಟಿ.ಸೋಮಶೇಖರ್ ತಿಳಿಸಿದರು.

ಸಚಿವ ಕೆ. ಗೋಪಾಲಯ್ಯ ನೆರವು

ಸಚಿವ ಕೆ. ಗೋಪಾಲಯ್ಯ ಅವರಿಗೆ ಮೈಸೂರು ಮೃಗಾಲಯದ ಸ್ಥಿತಿಗತಿ ಬಗ್ಗೆ ವಿವರಣೆ ನೀಡಿ ಸಹಾಯ ಮಾಡುವಂತೆ ಕೋರಿದೆ. ಅವರು ತಕ್ಷಣ ಸ್ಪಂದಿಸಿ 8 ಲಕ್ಷ ರೂಪಾಯಿ ದೇಣಿಗೆ ಹಾಗೂ ಮೃಗಾಲಯದ 300 ಮಂದಿ ಸಿಬ್ಬಂದಿಗೆ ತಲಾ 25 ಕೆ.ಜಿ. ಅಕ್ಕಿಯನ್ನು ವೈಯುಕ್ತಿಕವಾಗಿ ನೀಡಿದ್ದಾರೆ.

ಉಪನಗರ ವರ್ತುಲ ರಸ್ತೆ (STRR) ಯೋಜನಾ ಪ್ರಾಧಿಕಾರ

ಬೃ.ಮ.ಪ್ರ.ಪ್ರಾ. | ಮಹಾನಗರ ಆಯುಕ್ತರ ಕಚೇರಿ, ಬಿ.ಎಂ.ಆರ್.ಡಿ.ಎ, ನಂ. 1, ಅರಿ ಆಸ್ಟರ್ ರಸ್ತೆ, ಬೆಂಗಳೂರು-560 052. ದೂರವಾಣಿ : 080-22263479

ಸಂಖ್ಯೆ: STRRPA/TP/CLU/38/2019-20 ದಿನಾಂಕ: 02.05.2020

ಪ್ರಕಟಣೆ

ಕರ್ನಾಟಕ ನಗರ ಮತ್ತು ಗ್ರಾಮಾಂತರ ಯೋಜನಾ ಕಾಯ್ದೆ 1961ರ ಕಲಂ 14(ಎ) ರ ಅಡಿಯಲ್ಲಿ ಈ ಕೆಳಕಂಡ ಅರ್ಜಿದಾರರು "ವ್ಯವಸಾಯ" ವಲಯದಿಂದ "ವಸತಿ" ಭೂಉಪಯೋಗಕ್ಕೆ ಭೂಉಪಯೋಗ ಬದಲಾವಣೆ ಕೋರಿ ಅರ್ಜಿ ಸಲ್ಲಿಸಿರುತ್ತಾರೆ. ಭೂಉಪಯೋಗ ಬದಲಾವಣೆ ಪ್ರಸ್ತಾವನೆಯ ವಿವರಗಳು ಈ ಕೆಳಕಂಡಂತೆ ಇರುತ್ತವೆ. ಸದರಿ ಭೂಉಪಯೋಗ ಬದಲಾವಣೆ ಪ್ರಸ್ತಾವನೆಯ ಬಗ್ಗೆ ಯಾವುದೇ ಆಕ್ಷೇಪಣೆಗಳಿದ್ದಲ್ಲಿ, ಈ ಪ್ರಕಟಣೆ ಪ್ರಕಟವಾದ ದಿನಾಂಕದಿಂದ 15 ದಿವಸಗಳೊಳಗಾಗಿ ಆಕ್ಷೇಪಣೆಗಳನ್ನು ಲಿಖಿತವಾಗಿ ಸದಸ್ಯ ಕಾರ್ಯದರ್ಶಿಗಳು, ಉಪನಗರ ವರ್ತುಲ ರಸ್ತೆ (STRR) ಯೋಜನಾ ಪ್ರಾಧಿಕಾರ, ಬೆಂಗಳೂರು ಕಛೇರಿಗೆ ಸಲ್ಲಿಸಲು ತಿಳಿಸಲಾಗಿದೆ. ನಿಗಧಿತ ಅವಧಿಯ ನಂತರ ಬರುವ ಯಾವುದೇ ಆಕ್ಷೇಪಣೆಗಳನ್ನು ಪರಿಗಣಿಸಲಾಗುವುದಿಲ್ಲ.

ಕ್ರ ಸಂ.	ಅರ್ಜಿದಾರರ ಹೆಸರು ಮತ್ತು ವಿಳಾಸ	ತಾಲ್ಲೂಕು	ಹೋಬಳಿ	ಗ್ರಾಮ	ಸರ್ವೆ ನಂ.	ವಿಸ್ತೀರ್ಣ ಎ-ಗು	ಅನುಮೋದಿತ ಮಹಾ ಯೋಜನೆಯಂತೆ ಭೂಉಪಯೋಗ	ಬದಲಾವಣೆ ಕೋರಿರುವ ಭೂ ಉಪಯೋಗ
1	2	3	4	5	6	7	8	9
1	ಶ್ರೀ ಕೆ.ಸಿ. ಮಂಜುನಾಥ್ ಬಿನ್ ಕೆ. ಚಿನ್ನಮರಿಯಪ್ಪ	ದೇವನಹಳ್ಳಿ	ಕುಂದಾಣ	ಆಲೂರು ದುದ್ದನಹಳ್ಳಿ	294/1	1-14	"ವ್ಯವಸಾಯ"	"ವಸತಿ"
2	ಶ್ರೀ ಕೆ. ಚನ್ನಮರಿಯಪ್ಪ ಬಿನ್ ಲೇ॥ ಕೃಷ್ಣಪ್ಪ	ದೇವನಹಳ್ಳಿ	ಕುಂದಾಣ	ಆಲೂರು ದುದ್ದನಹಳ್ಳಿ	294/2	1-13	"ವ್ಯವಸಾಯ"	"ವಸತಿ"
3	ಶ್ರೀ ಕೆ.ಬಿ. ಚನ್ನವೀರಯ್ಯ ಬಿನ್ ಲೇ॥ ಬಸವಗೌಡ	ದೇವನಹಳ್ಳಿ	ಕುಂದಾಣ	ಆಲೂರು ದುದ್ದನಹಳ್ಳಿ	294/3	1-13	"ವ್ಯವಸಾಯ"	"ವಸತಿ"
					295	4-00	"ವ್ಯವಸಾಯ"	"ವಸತಿ"

ಪಂಚಾಂಗ

ಶಾರ್ವರೀ ನಾಮ ಸಂವತ್ಸರ
ಆಯನ: ಉತ್ತರಾಯಣ.
ಋತು: ವಸಂತ ಮಾಸ: ವೈಶಾಖ.
ಪಕ್ಷ: ಶುಕ್ಲ ಮಳೆ ನಕ್ಷತ್ರ: ಭರಣಿ.
ನಿತ್ಯನಕ್ಷತ್ರ: ಹುಬ್ಬಾ
ಕರಣ: ವಣಿಜ. ತಿಥಿ: ಏಕಾದಶಿ.
ಯೋಗ: ಧ್ರುವ, ವ್ಯಾಘಾತ
ವಾರ: ಭಾನುವಾರ

ಸೂರ್ಯ ಉದಯ: 6.10
ಸೂರ್ಯ ಅಸ್ತ: 6.42

ರಾಹು ಕಾಲ: ಮ. 4.30-6.00
ಗುಳಿಕ ಕಾಲ: ಮ.3.00-4.30
ಯಮಗಂಡ ಕಾಲ: ಮ.12.00-1.30

ಅದೃಷ್ಟಸಂಖ್ಯೆ 1, 3, 8

ವಿಕ ಅಭಿಮತ